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PROJECT RENDERING

SCOPE OF WORK

THE INTENT OF THIS PLANNING EFFORT IS TO 
DEVELOP A PATH FOR REDEVELOPING AN EXISTING 
NON-OPERATIONAL SCHOOL SITE TO 
ACCOMMODATE A NEW PK-8 EDUCATIONAL 
PROGRAM MODEL AND ALLOW THE DISPLACED 
STUDENTS COLLOCATED WITH THE BOWSKY PK-8 
AND GOMEZ ELEMENTARY SCHOOLS TO RETURN TO 
THEIR “HOME SCHOOL”. CURRENTLY THE EXPANDED 
ENROLLMENT HAS BEEN ACCOMMODATED THROUGH 
THE TEMPORARY PORTABLE FACILITIES ON THE 
NOTED ALTERNATE SITES. WHILE AN ALL-NEW 
FACILITY, THE CAMPUS DEVELOPMENT IS TO BE 
PLANNED IN A WAY THAT AVOIDS INTERFERING WITH 
POTENTIAL FUTURE PHASES OF EXPANSION.

TO THE BEST OF MY KNOWLEDGE, THESE DRAWINGS ARE COMPLETE AND COMPLY 
WITH THE "INTERNATIONAL BUILDING CODE", AND THE  "INTERNATIONAL FIRE CODE".

CIVIL ENGINEERS

ARCHITECT

100 N. Biscayne Blvd, 27th Floor

Miami, Florida 33132

(305) 372-5222 Tel

(305) 577-4521 Fax

LOCATION MAP

STATEMENT

DATE

STRUCTURAL ENGINEERS

M/E/P ENGINEERS

ZYSCOVICH, LLC.

FOOD SERVICES
COPYRIGHT  C  2025 ZYSCOVICH, LLC. ALL RIGHTS RESERVED. THESE DRAWINGS AND 
SPECIFICATIONS ARE INSTRUMENTS OF SERVICE AND SHALL REMAIN THE PROPERTY 
OF ZYSCOVICH, LLC. WHETHER THE PROJECT FOR WHICH THEY WERE PREPARED IS 
EXECUTED OR NOT. THEY ARE NOT TO BE USED IN ANY MANNER ON OTHER PROJECTS 
OR EXTENSIONS TO THIS PROJECT EXCEPT BY AGREEMENT IN WRITING AND WITH THE 
APPROPRIATE COMPENSATION TO ZYSCOVICH, LLC.
REPRODUCTIONS OF SPECIFICATIONS WITHOUT THE WRITTEN CONSENT OF 
ZYSCOVICH, LLC. IS PROHIBITED.

1221 Brickell Avenue, Suite 1800

Miami, Florida 33131

(786)-264-7200  Tel

Fax #

80 SW 8th Street, Suite 2160

Miami, Florida 33130

(786) 491-7660 Tel

Fax #

Thornton Thomasetti

5757 Waterford District 

Drive Suite 400

Miami, Florida 33126

(305) 366-6553 Tel

TLC Engineering

63 Chapel Street

Newton, MA 02458

(617)-876-2100 Tel

(305) 577-4521 Fax

RealFood Hospitality, 

Strategy & Design

LANGAN

ISSUE DATE:

ZYSCOVICH PROJECT #

IN REVIEW OF THE EXISTING CONDITIONS AND 
PRELIMINARY MASTER PLANNING BY VIDE, THE 
TEAM HAS CONFIRMED THE AMENDED PROGRAM 
AND PLANNING FOR THE SCHOOL CAMPUS. THE 
BASE PROGRAM WILL PROVIDE A COMPLETELY 
NEW SCHOOL FACILITY INCLUDING A GYMNASIUM 
(FEMA SAFE ROOM) FACILITY.  THE PROTO-PART 
ASSEMBLY OF THE ADMINISTRATION / PK SUITE 
BUILDING, A 2-STORY SLC (K-5 + 6-8) BUILDING, 
ELECTIVES AND MEDIA CENTER BUILDING AND 
GYMNASIUM + DINING BUILDING WILL BE PLACED 
ON THE SITE UTILIZING THE MOST LEVEL AREAS 
THE NATURAL FORM OF THE SITE TO CREATE AN 
ACCESSIBLE “PLINTH”. 

A NEW DROP-OFF/PICK-UP AREA AND PARKING LOT 
WILL BE LOCATED AT THE NORTH SIDE OF THE SITE 
AND WILL BE CONFIGURED TO REINFORCE THE CLEAR 
SENSE OF ENTRY.  A NEW SERVICE DRIVE AT THE 
WEST SIDE OF THE SITE WILL ALLOW FOR AN ACCESS 
ROAD TO BE CREATED TO ENHANCE SECURITY, 
MAINTENANCE, AND EMERGENCY VEHICLE ACCESS TO 
THE REAR OF THE SITE. 

RFQ 001-2024-STX/STT/STJ I St. Thomas Schools Bundle 2

Rebuilt USVI Construction Services

FIRE PROTECTION 

ENGINNERING

LOCAL ARCHITECT 

DESIGN AND CONSULTING

5143 Palm Passage (Dronningens 

Gade) Second Floor, Suite 

B24-25. St. Thomas, U.S. Virgin 

Islands 00802.

(340) 340-777-1600 Tel

FURNITURE SELECTION 

AND SPECIFICATION

POOL CONSULTANT

JAREDIAN DESIGN GROUP

TURF CONSULTANT

260 Palermo Ave, 

Coral Gables, Florida 33134

(786)-264-7200  Tel

Fax #

232 North Main Street

Bushnell, Florida 33513

(800) 457.2745 Tel

(800) 457.2778 Fax

ERNIE MORRIS ENTERPRISES, INC.

5000 SW 75th Ave #

103, 

Miami, Florida 33155

(305) 667-8975 Tel

Fax #

AQUADYNAMICS DESIGN GROUP

Turf Dr. Phil LLC

912 West Dug Gap Mountain 

Road

Dalton, Georgia 30720

(706) 331-5407 Tel

Fax #

TURF DR.PHIL

SLS CONSULTING

BUILDING ENVELOPE

126 S Park Ave Suite A, 

Winter Park, Florida 32789

(407) 333-1977 Tel

JAY AMMON ARCHITECTS
Jose L. Murguido

REG. NO.AR0010670

DECEMBER 15TH, 2025

DESIGN DEVELOPMENT

2025-0289.05

EMANUEL BENJAMIN OLIVER PK-8

SCHOOL
325 Palmetto Rd, Anna's Retreat, St Thomas 00802, U.S. Virgin Islands

U.S. VIRGIN ISLANDS DEPARTMENT OF EDUCATION

PROJECT 

LOCATION
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GENERAL

11/17/2025 FCD G0.00 COVER SHEET

SURVEY

11/17/2025 FCD V1.01 SURVEY (FOR REFERENCE)

DEMOLITION

11/17/2025 FCD AD1.01 DEMOLITION SITE PLAN

11/17/2025 FCD AD1.10 EXISTING SITE PHOTOS 1

11/17/2025 FCD AD1.11 EXISTING SITE PHOTOS 2

11/17/2025 FCD AD1.12 EXISTING SITE PHOTOS 3

SITE PLAN

11/17/2025 FCD A1.01 OVERALL ARCHITECTURAL SITE PLAN

FLOOR PLANS

11/17/2025 FCD A2.01 FLOOR PLAN LEVEL 01 - OVERALL

11/17/2025 FCD A2.02 FLOOR PLAN LEVEL 02 - OVERALL

ROOF PLANS

11/17/2025 FCD A4.01 OVERALL ROOF PLAN

ELEVATIONS

11/17/2025 FCD A5.01 EXTERIOR ELEVATIONS - AREA A - 1

11/17/2025 FCD A5.02 EXTERIOR ELEVATIONS - AREA A - 2

11/17/2025 FCD A5.03 EXTERIOR ELEVATIONS - AREA B - 1

11/17/2025 FCD A5.04 EXTERIOR ELEVATIONS - AREA B - 2

11/17/2025 FCD A5.05 EXTERIOR ELEVATIONS - AREA C - 1

11/17/2025 FCD A5.06 EXTERIOR ELEVATIONS - AREA C - 2

11/17/2025 FCD A5.07 EXTERIOR ELEVATIONS - AREA D - 1

11/17/2025 FCD A5.08 EXTERIOR ELEVATIONS - AREA D - 2

11/17/2025 FCD A5.21 BUILDING AXONOMETRICS

11/17/2025 FCD A5.22 BUILDING AXONOMETRICS

11/17/2025 FCD A5.23 BUILDING AXONOMETRICS

11/17/2025 FCD A5.24 BUILDING AXONOMETRICS
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DEMOLITION SITE PLAN LEGEND

1. THIS DRAWING IS ONLY TO ASSIST IN SHOWING THE 
SCOPE OF DEMOLITION WORK AND IT IS NOT INTENDED TO 
INDICATE ALL DEMOLITION.  CONTRACTOR SHALL REMOVE 
ALL EXISTING ITEMS AS REQUIRED TO COMPLETE THE 
WORK.

2. NOT ALL ITEMS TO BE DEMOLISHED ARE SHOWN ON THE 
PLAN.  CONTRACTOR SHALL BE RESPONSIBLE FOR 
PERFORMING A WALK THROUGH OF THE PROJECT TO 

IDENTIFY POSSIBLE CRITICAL ITEMS NOT OR INCORRECTLY 
ADDRESSED, WHICH REQUIRE REMOVAL/RELOCATION 
PRIOR TO SUBMITTING A BID TO THE OWNER.

3. CUT, REMOVE, PATCH, AND REFINISH EXISTING 
CONSTRUCTION AS REQUIRED TO LEAVE WORK COMPLETE 
AND IN SATISFACTORY CONDITION.

4. CONTRACTOR IS TO PROTECT ALL CONCEALED UTILITIES, 
ASSURE PROPER IDENTIFICATION OF ALL UTILITIES AND 
CAP AS REQUIRED. 

5. DEMOLITION & REPAIR WORK MAY ENTAIL INTERVENTIONS 
IN AREAS OUTSIDE OF THE IMMEDIATE SCOPE OF WORK IN 
VARIOUS AREAS WITHIN THE SCOPE. IT MAY REQUIRE 
WORK INVOLVING REMOTE UTILITY LINES (ELECTRICAL, 
COMMUNICATIONS, DATA, ETC...). ANY WORK IN AREAS 
OUTSIDE OF THE IMMEDIATE SCOPE OF WORK SHALL BE 

ALL-INCLUSIVE, PROVIDING ALL UTILITIES, FINISHES AND 
EQUIPMENT REQUIRED TO RESTORE THE AREA TO FULLY 
OPERATIONAL CONDITIONS.

6. PATCH AND REPAIR ALL EXISTING SURFACES DAMAGED 
BY DEMOLITION AS REQUIRED, TO MATCH ADJACENT 
SURFACES.

7. FOR REMOVAL OF FIXTURES AND EQUIPMENT, REFER TO 
ARCHITECTURAL, CIVIL, ELECTRICAL, AND LANDSCAPE 
DRAWINGS AND SPECIFICATIONS.

8. COORDINATE WITH OWNER PRIOR TO DEMOLITION FOR 
ALL ITEMS WHICH WILL REQUIRE RELOCATION, STORAGE 
OR TURN OVER TO THE OWNER FOR ALL MATERIAL 
REMOVED FROM EXISTING CONSTRUCTION.

9. PLANS SHALL BE SUBMITTED BY THE CONTRACTOR PRIOR 
TO COMMENCING WORK FOR ALL PHASING, STAGING, 

CONSTRUCTION AREAS AND MAINTENANCE OF REQUIRED 
CLEARANCES FOR OPERATIONS, EXITING AND ACCESS AT 
THE EXISTING SITE IN ACCORDANCE WITH ALL 
APPLICABLE CODES.

10. PRIOR TO START OF WORK, CONTRACTOR SHALL CONFIRM 
ALL EXISTING CONDITIONS. CONFIRM ALL UTILITIES. 
SHOULD ANY PROBLEMS BE EVIDENT, NOTIFY THE OWNER 
AND ARCHITECT FOR DIRECTION. THE FIRE ALARM AND 
COVERAGE FOR THE SURROUNDING AREAS SHALL REMAIN 
IN OPERATION AT ALL TIMES.

11. DO NOT SCALE DRAWINGS.
12. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE TO 

FIELD CHECK AND VERIFY ALL DIMENSIONS AND 
CONDITIONS AND NOTIFY THE OWNER AND ARCHITECT IF 
ANY DISCREPANCIES ARE FOUND.

13. ALL AREAS OF DEMOLITION OPERATIONS SHALL BE 
PROPERLY POSTED WITH SIGNS WARNING OF DANGER. 
SUFFICIENT WATCH PERSONS SHALL BE PROVIDED TO 
WARN WORKERS OF IMPENDING DANGERS, AND ALL 
UNAUTHORIZED PERSONS SHALL BE EXCLUDED FROM 
PLACES WHERE DEMOLITION IS IN PROGRESS.
ALL TREES & STUMPS DESIGNATED FOR RELOCATION OR 
REMOVAL TO REMOVE ENTIRE ROOT STRUCTURE AND 
SHALL BE EXCAVATED AS REQUIRED.  SEE LANDSCAPE 
DRAWINGS.

14. TREE STUMPS SHALL BE REMOVED TO THEIR FULL DEPTH. 
ROOTS 3 INCH AND LARGER SHALL BE REMOVED TO A 
DEPTH OF 2 FEET BELOW FINISHED GRADE. STUMPS 
SHALL BE LEGALLY DISPOSED OF OFF-SITE.

15. CONTRACTOR TO MAINTAIN SAFE INGRESS AND EGRESS 

TO THE SITE AT ALL TIMES. COORDINATE WITH OWNER 
FOR PHASING.

16. CONTRACTOR SHALL COORDINATE WITH OWNER FOR 
RELOCATION OF ANY EXISTING UTILITIES.  REMOVE ALL 
FOUNDATIONS AND UNDERGROUND UTILITIES.  CAP AND 
TERMINATE AS REQUIRED.

17. CONTRACTOR TO COORDINATE SURVEY, CIVIL, 
MECHANICAL, ELECTRICAL, PLUMBING, FIRE PROTECTION 
DRAWINGS FOR UTILITY CONNECTIONS, TRENCHING, AND 
REQUIRED DEMOLITION.  COORDINATE WITH OWNER FOR 
ALL TIE-INS AND SYSTEMS CONNECTIONS.

18. CONTRACTOR TO COORDINATE AND PROVIDE 
MAINTENANCE OF TRAFFIC OPERATIONS PLAN (WITH ALL 
APPLICABLE MUNICIPAL APPROVALS) FOR ALL 
TEMPORARY SIDEWALK/ROADWAY/UTILITIES WORK TO 
MAINTAIN EGRESS AND ACCESS FOR THE SITE DURING 

CONSTRUCTION & COORDINATE REPLACEMENT OF 
TEMPORARY SIDEWALK PRIOR TO COMPLETION OF 
CONSTRUCTION.  SEE CIVIL DRAWINGS.

19. PROPER SAFETY BARRICADES AND PROTECTION SHALL BE 
IN PLACE BEFORE DEMOLITION AND DURING 
CONSTRUCTION IN COMPLIANCE WITH LOCAL CODES AND 
1926 OSHA CONSTRUCTION INDUSTRY REGULATIONS. 
TYPICAL ALL DEMO.

20. NEW WORK AND DEMOLITION OPERATIONS SHALL BE IN 
COMPLIANCE SHOWING COMPLIANCE WITH APPLICABLE 
SECTIONS OF THE NFPA 1 CHAPTER 16, FBC CHAPTER 33, 
NFPA 241, AND OSHA REGULATIONS FOR PROPER; WASTE 
DISPOSAL OF CONSTRUCTION MATERIALS, HAZARDOUS 
MATERIAL HANDLING, MAINTENANCE OF MEANS OF 
EGRESS, PRESERVATION OF EXISTING FIRE PROTECTION 

SYSTEMS, ACCESS FOR EMERGENCY SERVICE VEHICLES 
AT ALL TIMES, UTILITY DISCONNECTIONS, FIRE 
PROTECTION AND DETECTION SYSTEM TEST AND RE-
CERTIFICATION REQUIREMENTS WITH THE DEMOLITION OF 
THE PORTABLE BUILDINGS.

21. CCS SHALL BE NOTIFIED PRIOR TO DISCONNECT ANY 
EXISTING FIRE SUPPRESSION OR DETECTION SYSTEM.

22. WHEN ANY EXISTING FIRE PROTECTION OR DETECTION 
SYSTEM IS OUT OF SERVICE FOR MORE THAN 4 HOURS IN 
A 24-HOUR PERIOD, THE AHJ SHALL BE NOTIFIED, AND 
THE BUILDING EVACUATED OR AN APPROVED FIRE WATCH 
SHALL BE PROVIDED FOR ALL PARTIES LEFT 
UNPROTECTED BY THE SHUTDOWN UNTIL THE SYSTEM 
HAS BEEN RETURNED TO SERVICE.

23. A SAFETY PLAN SHALL BE PROVIDED BY THE CONTRACTOR 

WHICH CLEARLY DELINEATES AREAS FOR CONSTRUCTION, 
SAFETY BARRIERS, EXITS, CONSTRUCTION TRAFFIC 
DURING THE VARIOUS PHASES OF THE PROJECT AND 
WHEN CONDITIONS CHANGE. PROVIDE A DEMOLITION 
PLAN SHOWING PROTECTION OF EXIT PATH, FIRE ALARM 
DEVICES, AND FIRE SPRINKLERS DURING CONSTRUCTION.

SITE DEMOLITION GENERAL NOTES

EXISTING TREE TO REMAIN 

(SEE LANDSCAPE DWGS.)

PROJECT LIMIT

PROPERTY LINE

WORK TO BE 

DEMOLISHED (SEE 

NOTES)

LANDSCAPE AREA

NOT IN SCOPE OF 

WORK

EXISTING TREE TO BE 

RELOCATED OR REMOVED 

(SEE LANDSCAPE DWGS.)

1 EXISTING GRADING TO BE MODIFIED; COORDINATE WITH 
CIVIL DRAWINGS

EXISTING GRADING TO BE MODIFIED AND SOIL 
PREPARED/IMPROVED BASED ON GEO-TECHNICAL REPORT 
TO RECEIVE NEW BUILDING PAD AND HARDSCAPED AREAS; 
COORDINATE WITH CIVIL DRAWINGS

EXISTING FENCING, CONTROL ACCESS SYSTEMS, & 
CONCRETE FOOTINGS/PIERS TO BE REMOVED

REMOVE AND RELOCATED EXISTING FIRE HYDRANT; 
COORDINATE WITH CIVIL, ARCHITECTURAL, AND M/E/P/FP 
DRAWINGS

REMOVE EXISTING ASPHALT PAVING, SUB-BASE, AND 
CURB, AS REQUIRED; COORDINATE WITH CIVIL DRAWINGS

EXISTING GRADING TO BE MODIFIED AND PREPARED TO BE 
CONNECTED BACK TO EXISTING/PROPOSED GRADING AND 

SITE CONNECTIONS; COORDINATE WITH CIVIL DRAWINGS

PROTECT EXISTING UTILITIES AS REQUIRES; COORD. WITH 
CIVIL AND M/E/P/FP DRAWINGS

REMOVE DIRT/CONCRETE ROAD

EXISTING MARQUEE AND ASSOCIATED UTILITIES TO BE 
REMOVED

EXISTING M/E/P/FP EQUIPMENT TO BE REMOVED.  

COORDINATE WITH CIVIL AND M/E/P/FP DRAWINGS

EXISTING COVERED WALKWAYS COLUMNS, & ASSOCIATED 
FOUNDATIONS TO BE REMOVED
  

REMOVE ALL UTILITIES AND CAP WITHIN 5' OF THE MAIN 
CONNECTION AT THE EDGE OF THE PROPERTY, TYP.

REMOVE EXISTING SIDEWALK/ASPHALT/WOOD OR 
CONCRETE SLAB; COORDINATE WITH CIVIL AND 
STRUCTURAL DRAWINGS

EXISTING EXTERIOR CONCRETE PLAY AREA AND 
FOUNDATIONS TO BE REMOVED

REMOVE/RELOCATE TREE REFER TO LANDSCAPE TREE 
DISPOSITION PLAN

LANDSCAPE/PLANTER TO BE REMOVED, REFER TO 
LANDSCAPE TREE DISPOSITION PLAN

CONCRETE RETAINING WALL TO BE REMOVED, REFER TO 
CIVIL AND STRUCTURAL DRAWINGS

EXISTING MASONRY BUILDING TO BE REMOVED, INCLUDING 
ALL RAMPS, STAIRS, AND UTILITIES.  COORDINATE WITH 
CIVIL, STRUCTURAL, AND M/E/P/FP

EXISTING RAMPS AND STAIRS, TO BE REMOVED.  
COORDINATE WITH CIVIL, STRUCTURAL, AND M/E/P/FP

SIGN/FLAG POLE & ASSOCIATED FOUNDATIONS TO BE 
REMOVED

SLAB TO BE REMOVED

REMOVE DAMAGED BASKETBALL COURT
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